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1. NOTICE INVITING TENDER

Tender No. RGCB/C2A/2128/VOL.1/2019 DATED 09.05.2019

RE-TENDER FOR
SUPPLY& INSTALLATION OF KITCHEN EQUIPMENTS INCLUDING
FIRE SUPPRESSION SYSTEM AND EXHAUST BLOWER & FRESH AIR SYSTEM
FOR HOSTEL BUILDING AT RAIJIV GANDHI CENTRE FOR BIOTECHNOLOGY
AKKULAM, TRIVANDRUM

Firm, Competitive item rate tenders in two cover system are invited for the above work from
eligible manufacturers and suppliers of Kitchen Equipments who satisfy the following eligibility
criteria:

(i) Experience of having successfully completed similar works during the last 7 years ending the
previous day of the last date of submission of tenders:

(a) Three similar completed works each costing not less than the amount equal to 22 lakhs
OR

(b) Two similar completed works each costing not less than the amount equal to 27 lakhs
OR

(c) One similar completed work of aggregate cost not less than 44 lakhs

(ii)  Turn over: Average Annual financial turn over should be Rs. 17 lakhs during immediate
three consecutive financial years.

(iii) Tenderer should have a mandatory production facility including CNC Fiber laser cutting
machine with a minimum capacity of 2kw x 3000mm length.

(iv) Tenderer should have a mandatory production facility including automatic CNC bending
machine with a minimum capacity of 2mm thickness x 3000mm length.

(v) The tenderer should have the capacity for supplying and fixing fire suppression system of
approved make which includes supply, installation testing and commissioning.

(vi) The tenderer should quote invariably for all the items. Tenders partially quoted will be
rejected without assigning any reason.

NOTE: The tenderers must submit along with their PART-1 Tender document valid,
authenticated and unambiguous documents to prove their fulfilling the above mentioned
eligibility criteria, without which their tender will not be processed further.



1. Name of work

2. Estimated cost of work

3. Earnest money to be deposited
4, Period of completion

5. Cost of tender form

Original with drawings

6. Time & Date of issue of Tender

7. Time & Date of submission of tender
at the office of The Controller of
Administration, RGCB, Poojappura,

Trivandrum

8. Time & Date of opening of Tender
(Part-1 only)

9. Firm period of tender

10. Defects liability period

SUPPLY AND INSTALLATION OF KITCHEN EQUIPMENTS

INCLUDING FIRE SUPPRESSION SYSTEM AND

EXHAUST BLOWER & FRESH AIR SYSTEM FOR

HOSTEL BUILDING AT RAJIV GANDHI CENTRE

FOR BIOTECHNOLOGY, AKKULAM, TRIVANDRUM
Rs.54,40,000/-

Rs.1,08,800/-as DD from nationalized
Bank / Scheduled Bank

Two (2) Months

Rs. 1,000.00 + GST 18%

From 10am on 09.05.2019
upto 3.00 pm on 20.05.2019

upto 3.00pm on 22.05.2019

3.30pm on 22.05.2019
Sixty (60) days

Twenty four (24) Months

The tender forms can be had from the office of the undersigned and tender offer duly filled in
signed and sealed in two covers should be addressed to the undersigned so as to reach him not

later than 3 P.M on 22.05.2019.

IMPORTANT: The Tender should be accompanied by Earnest Money Deposit as stipulated.

If the Tenderer wishes to include any conditions he may submit the same along with EMD in

sealed cover super scribed Part-I.

Part—I: Cover containing EMD with covering letter, testimonials regarding the eligibility
criteria & Conditions if any along with Signed and sealed copy of tender
documents part—I, drawings and Technical specification

Part Il : Priced Tender Documents part-Il.



The Part | cover only will be opened in the presence of Tenderers or their Authorised
Representatives who shall be in a position to clarify all the conditions stipulated by them. The
RGCB will thereafter verify the testimonials regarding the eligibility and shortlist the eligible
bidders whose tender only will be considered for the next stage of processing. Of these bids if
there are conditions if any which are to be accepted uniformly, the same will be intimated in
writing to all the Tenderers.

The Tenderers on receipt of the above letter from the RGCB can in lieu quote a percentage
above or below their tendered amount already submitted for accepting the above conditions in
a separate sealed cover within the stipulated date super scribed as PART lll.

The sealed cover Part Il containing Priced Tender Documents already submitted before the
stipulated time will be opened along with the Part Il cover on stipulated date in the presence of
the Contractors (or their authorized representatives) who are present. Normally the lowest
tender will be accepted.

Please note that this letter will form part of the contract document and that the contents of this
letter shall be supplemental to the conditions in the tender and not in derogation thereof
except to the extent specifically provided herein. RGCB reserves the right to accept or reject
any tender without assigning any reasons. All condition with regard to tender in CPWD manual
are applicable.

CONTROLLER OF ADMINISTRATION
R.G.C.B



2.FORM OF TENDER

To
Dear Sir,

Having examined the drawings, specifications, designs and Bill of Quantities relating to the
works specified in the Memorandum hereinafter set out and having examined the site of the
works specified in the said Memorandum and having acquired the requisite information
relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the
said Memorandum mentioned within the time specified in the said Memorandum at the rates
mentioned in the attached Bill of Quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in conditions of tender,
the Articles of Agreement, Special conditions, Bill of Quantities and Conditions of Contract and
with such materials as are provided for, by, and in all other respects in accordance with such
conditions so far as they may be applicable.

MEMORANDUM

(a) Description of work : SUPPLY& INSTALLATION OF KITCHEN
EQUIPMENTS INCLUDING
FIRE SUPPRESSION SYSTEM AND EXHAUST
BLOWER & FRESH AIR SYSTEM FOR HOSTEL
BUILDING AT RAJIV GANDHI CENTRE FOR

BIOTECHNOLOGY,AKKULAM,
TRIVANDRUM
(b) Estimated Probable Amount of : Rs. 54,40,000/-
Contract

(c) Earnest Money : Rs. 1,08,800/-

(d) Performance guarantee : Rs. 2,72,000/- as DD in favor of Rajiv Gandhi
Centre for Biotechnology or in Government
securities or irrevocable bank guarantee
in the prescribed form.

(e) Security Deposit percentage : 2.5% from each RA Bill as well as

to be deducted from bills final Bill
(f) Time allowed for completion of the: Two Months (2 Months)

works from fifteenth day after the
date of written order to commence
work.



2. Should this tender be accepted, |/We hereby agree to abide by and fulfill the terms
and provision of the said conditions of contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to the RGCB, the amount
mentioned in said conditions.

3. I/We have deposited a sum of Rs.1,08,800/- as Earnest money with the RGCB which
amount is not to bear any interest. Should I/We fail to execute the Contract Agreement
when called upon to do so, I/We do hereby agree that this sum shall be forfeited by me/
us to the RGCB.

4, It is also hereby specifically agreed that this tender will remain firm for a period of 60
days from the date of opening of Tender.

5. Our Bankers are: (with full address)

(1
()

The names of partners of our firm are :
(1)
(I

Name of the partner of the firm
Authorized to sign

or
Name of person having Power of
Attorney to sign the contract
(Certified true copy of the Power yours faithfully,
of Attorney should be attached)
(Signature and address of witnesses)

Signature of Contractor

(1)
(I



3. ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the......cccocvvveeeicncnnne. Day Of e, between the
......................................................................... (Hereinafter called “the RGCB”) of the one part
and

....................... (Hereinafter called “the Contractor”) of the other part.

WHEREAS the RGCB is desirous of carrying out ......cccceeveeervevnvecvnennen. Works for the RGCB and

has caused drawings & specification describing the works to be done to be prepared by M/s.
lyer & Mahesh its Architect.

AND WHEREAS the said Drawings NUMBEIEd ..........cviciiveniece ettt ev et et saestesveseaeraensenes
Including, the specifications and the Bill of Quantities have been signed by or on behalf of the
parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set
forth herein and to the Conditions set forth in the Special Conditions and in the Bill of
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “
the said Conditions”) the works shown upon the said drawings and/or described in the said
specification and included in the Bill of Quantities at the respective rates therein set forth
amounting to the sum as therein arrived at or such other sum as shall become payable there
under (herein after referred to as “the said contract amount).

NOW IT IS HEREBY AGREED AS FOLLOWS

1. In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and described
in the said Specifications and the Bill of Quantities at the rates agreed in the Schedule.

2. RGCB shall pay the contractor the said contract amount or such other sum as shall
become payable, at the time and in the manner specified in the said conditions.

3. The term ‘Architect’ in the said conditions shall mean M/s Hafeez Contractor and
lyer & Mahesh Consortium,Registered Architect, 15/1989 (9),Narayana Towers,
Vazhuthacaud, Thiruvananthapuram —695 014 for the purpose of architectural planning
and designing etc of the building / structures to be constructed, supervision of works,
preparing and recommending bills etc under this contract. In the event of their ceasing
to be Architects for the work mentioned in this contract for whatever reason such other
person or persons as shall be nominated by the RGCB for that purpose will function as
‘Architects’.



10.

11.

12.

The said Conditions and Appendix thereto shall be read and construed as forming
part of the Agreement, and the parties hereto shall respectively abide by, submit
themselves to the said conditions and perform the agreements on their part respectively
in the said conditions contained.

The plans, Agreement and Documents mentioned herein shall form the basis of this
contract.

This contract is to carry out the work in respect of the SUPPLY& INSTALLATION OF
KITCHEN EQUIPMENTS INCLUDING FIRE SUPPRESSION SYSTEM AND EXHAUST BLOWER
& FRESH AIR SYSTEM FOR HOSTEL BUILDING AT RAJIV GANDHI CENTRE FOR
BIOTECHNOLOGY, AKKULAM, TRIVANDRUM

to be paid for according to actual measured quantities at the rates contained in the
Schedule of Rates and Probable quantities or as provided in the said conditions.

RGCB reserves to itself the right of altering the Drawings and nature of the work by
adding to or omitting any items of work or having portions of the same carried out
without prejudice to this contract.

Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the site is handed over to him or agreement
executed or from twenty first day after the date of issue of formal work order as
provided for in the said conditions whichever is later and to complete the entire work
within 2 (two) Months subject nevertheless to the provisions for extension of time.

All payments by the RGCB under this Contract will be made only at Thiruvananthapuram.

Arbitration shall not be a means to settle any dispute arising out or in any way
connected with this Agreement.

All disputes arising out of or in any way connected with this Agreement shall be deemed
to have arisen at Thiruvananthapuram and only Courts in Thiruvananthapuram shall
have jurisdiction to determine the same.

That the several parts of this contract have been read by the Contractor and fully
understood by the Contractor.

IN WITNESS WHEREOF THE RGCB and the If the Contractor is a
Contractors have set their respective hands to partnership or an individual
these presents and two duplicates hereof the day

and year first hereinabove written

IN WITNESS WHEREOF the RGCB has set its hands If the Contractoris a
to these presents through its duly authorized official Company

and the contractor has caused its common seal

to be affixed hereunto and the said two duplicates/

has caused these presents and the said two duplicates

hereof to be executed on its behalf, the day and year



Signature Clause

SIGNED & DELIVERED by the RGCB by the
hand of Sri....cocveveccicece e,
(name & designation).......cccccceeeeereererenen,
in the presence of (1)....ccccecevvvveeevecnennnns

SIGNED & DELIVERED by contract..........
.................................. in the presence of

Witnhess

THE COMMON SEAL OF......ccceevevennes

was hereunto affixed pursuant to the
resolutions passed by its Board of Directors
at the meeting held on........ccccoenne.

in the presence of

Directors who have signed these presents in
Token thereof in the presence of

SIGNED & DELIVERED by the Contractor
by the hand of Sfi....cccceeevevvecvicrene.
and duly constituted Attorney

If the party is a partnership
firm or an individual should
be signed by all or on
behalf of all the partners.

If the contractor signs

under its common seal the
Signature Clause should tally
with the sealing clause in the
Articles of Association

If the Contractor is

Signing by the hand of

Power of Attorney, whether a
Company or individual



1.

(i)

(ii)
(iii)
(iv)
(v)
(vi)

4.GENERAL INSTRUCTIONS TO TENDERERS

Sealed Tenders in separate covers marked | & I, Cover—I containing EMD, Conditions
if any and Sealed and Signed copy of Tender Document PART-I and complete set of
drawings and cover-ll containing the priced tender documents PART-II should be addressed
to The Controller of Administration, RGCB, Poojappura, Trivandrum.

Eligibility criteria

Experience of having successfully completed similar works during the last 7 years ending the
previous day of the last date of submission of tenders:

(a) Three similar completed works each costing not less than the amount equal to 22 lakhs
OR

(b) Two similar completed works each costing not less than the amount equal to 27 lakhs
OR

(c) One similar completed work of aggregate cost not less than 44 lakhs

Turn over: Average Annual financial turn over should be Rs. 17 lakhs during immediate
three consecutive financial years.

Tenderer should have a mandatory production facility including CNC Fiber laser cutting
machine with a minimum capacity of 2kw x 3000mm length.

Tenderer should have a mandatory production facility including automatic CNC bending
machine with a minimum capacity of 2mm thickness x 3000mm length.

The tenderer should have the capacity for supplying and fixing fire suppression system of
approved make which includes supply, installation testing and commissioning.

The tenderer should quote invariably for all the items. Tenders partially quoted will be
rejected without assigning any reason.

NOTE: The tenderers must submit along with their PART-1 Tender document valid,
authenticated and unambiguous documents to prove their fulfilling the above mentioned
eligibility criteria, without which their tender will not be processed further.

3(a). The cover-l of Tenders will be opened at 3.30PM on 22.05.2019 at RGCB by Controller of

(b)

(c)

Administration OR any other officer designated for this purpose by him in the presence
of the ARCHITECT and the tenderers or their representatives, should they choose to be
present.

The Cover Il of the tender will be opened as specified in the invitation to Bid letter on
page 3.

Tenders shall remain open for acceptance by the RGCB for a period of 60 DAYS from the
date of opening the tender which period may be extended by mutual agreement and the

tenderer shall not cancel or withdraw the tender during this period.

The tenderer must use only forms issued by the RGCB to fill in the rates



4(a)

(b)

(d)

8.01

The tender form must be filled in ENGLISH and all entries must be made by hand
and written in INK. If any of the documents is missing or unsigned the tender may be
considered invalid by the RGCB at its discretion.

Rates should be quoted both in figures and words in columns specified. All erasures and
alterations made while filling the tender must be attested by initials of the tenderer.
Overwriting of figures is not permitted and failure to comply with either of these
conditions will render the tender void at the RGCB’s option. No advice of any change in
rate or conditions after the opening of the tender will be entertained.

Each of the tender documents should be signed and sealed on all pages by the person or
persons submitting the tender in token of his/their having acquainted himself/
themselves with the General Conditions of Contract, Specifications, and Special
Conditions etc. as lay down. Tenders with any of the documents not signed are liable to
be rejected.

The tender submitted on behalf of a firm shall be signed by all the partners of the firm or
by a partner who has the necessary authority on behalf of the firm to enter into the
proposed contract. Otherwise the tender may be rejected by the RGCB.

RGCB does not bind itself to accept, the lowest or any tender and reserves to itself the
right to accept or reject any or all the tenders, either in whole or in part, without
assigning any reasons for doing so. The RGCB Shall be at liberty to shelve the whole
process of the tender without assigning any reason thereof.

“Intending tenderers shall pay as Earnest Money Deposit a sum of Rs. 1,08,800/- by
demand draft/ Deposit at Call Receipt issued by a Nationalized Bank drawn in favour of
Rajiv Gandhi Centre for Biotechnology. Demand Draft/ Deposit at Call Receipt may be
directly enclosed in Cover No.l. A tender which is not accompanied by such receipt of
deposit as Demand Draft or Deposit at Call Receipt as Earnest Money, will not be
considered. The Earnest Money will be refunded to the tenderer if his tender is not
accepted but without any interest” within a period of 90 days.

On receipt of intimation from the RGCB of the acceptance of his/their tender, the
successful tenderer shall within twenty days sign an Agreement in accordance with the
Draft Agreement.

(A) PERFORMANCE GUARANTEE

Performance Guarantee

The successful Tenderer, hereafter referred to as the contractor, shall deposit an
amount equal to 5% of the accepted value of the work (without limit) as performance
guarantee in one of the following forms:

(i) DD in favor of RGCB.

(ii) Fixed Deposit Receipt (FDR) of a Nationalized/Scheduled Bank pledged in the
name of RGCB.

(iii)  Anirrevocable bank guarantee bond of any scheduled bank or the State Bank of
India in the prescribed form given in Annexure.

10



8.02

8.03

(a)

(al)

(b)

11.

12.

The time allowed for submission of the performance guarantee by the contractor shall
be decided by the NIT approving authority for a period ranging from 4 to 15 days of issue
of the letter of acceptance, depending upon the magnitude and/or urgency of the work.
This period can be further extended at the written request of the contractor by the
Competent Authority in RGCB for a maximum period ranging from 1 to 15 days with
late fee@ 0.1% per day, of performance guarantee amount. Such time period may be
mentioned in the schedule F while finalizing the NIT.

The deposit towards performance guarantee shall be made on or before 10 (ten) days of
the issue of the letter of acceptance.

The Performance Guarantee shall be refunded to the contractor soon after completion
of the work on issuance of completion certificate and 60 (Sixty) days thereafter.

(B) SECURITY DEPOSIT

Security Deposit shall be collected by deduction of 2.5% of the Gross Amount of Each
Running Bill and Final Bill of the contractor, who has the option of making the deposit
i.e. 2.5% of the Gross Value of order in Cash or other approved modes. The Security
Deposit shall be in addition to the Performance Guarantee. The Security Deposit shall be
released without interest to the contractor on issue of the virtual completion certificate
and after the expiry of the Defect Liability Period of 24 (Twenty-four) months from the
date of completion, provided that rectification of any defect intimated within the Defect
Liability Period is not pending. The Performance Guarantee and Security Deposit do not
bear any interest whatsoever.

All Statutory payments in connection with the employment of the workmen for this
work will be borne by the contractor and RGCB will not be held responsible for any lapse
on the part of the contractor.

All Statutory taxes like Income tax, and contribution to Labour Welfare Fund etc. will be
recovered from the Contractors bill at prevailing rates.

All compensation or other sums of money payable by the Contractor to the RGCB under
the terms of this Contract may be deducted from the Performance Guarantee if the
amount so permits and the Contractor shall, unless such deposit has become otherwise
payable within ten days after such deduction make good in cash the amount so
deducted.

The Contractor shall not assign the Contract. He shall not sublet any portion of the
Contract except with the written consent of the RGCB. In case of breach of these
conditions, the RGCB may serve a notice in writing to the Contractor rescinding the
Contract whereupon the Performance Guarantee shall stand forfeited to the RGCB,
without prejudice to his other remedies against the Contractor.

The Contractor shall carry out all the work strictly in accordance with Drawings, details
and instructions of the Architect and the Structural Consultant. Changes made in the
design and with the prior approval in writing of the RGCB they desire the Contractor to
carry out the same, the Contractor shall carry out the same without any extra charge.
The Architect’s decision in such cases shall be final and shall not be open to arbitration.

11



13.

14.

15.

16.

17.

18.

19.

A schedule of Probable Quantities in respect of each work and Specification accompany
these special conditions. The Schedule of Probable Quantities is liable for alteration by
omissions, deduction or additions at the discretion of the RGCB. Each tender should
contain not only the rates but also the value of each item should be totaled in order to
show the aggregate value of the entire tender.

The Tenderer must obtain for himself on his own responsibility and at his own expenses
all the information which may be necessary for the purpose of making a tender and for
entering into a contract and must examine the drawings, and must inspect the site of
the work and acquaint himself with all local conditions, means to access to the work,
nature of the work and all matters appertaining thereto.

The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as after completion, water, electric consumption and meters
etc. The rates quoted shall be deemed to be for the finished work to be measured at
site. The rates shall also be firm and shall not be subject to exchange variation, labour
conditions, fluctuations in railway freights or any conditions whatsoever.

The Contractor should note that unless otherwise stated the tender is strictly on item
rate basis and his attention is drawn to the fact that rates for each and every item
should be correct, workable and self supporting. The quantities in the Bill of Quantities
approximately indicate the total extent of work but may vary to any extent on the higher
or lower side and may even be omitted thus altering the aggregate value of the
Contract. No claim shall be entertained on this account.

Time allowed for carrying out the work as mentioned in the Memorandum shall be
strictly observed by the contractor and it shall be reckoned from the 21% day after
written order to commence the work is issued or from the date of execution of the
agreement or from the date of handing over site whichever is later.

The work shall through out the stipulated period of the Contract be proceeded with all
due diligence and if the Contractor fails to complete the work within the specified period
he shall be liable to pay compensation as defined in the Conditions of Contract. The
tenderer shall before be commencing work prepare a detailed work Programme which
shall be approved by the Consultant / Architect and RGCB.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in
any sub-contract connected therewith or delays in awarding contracts for other trades
of the project or in commencement or completion of such works or in procuring
government controlled materials for construction purposes or for any other reason
whatsoever and the RGCB shall not be liable for any claim in respect thereof. The RGCB
does not accept liability for any sum besides the tender amount, subject to such
variations as are provided for herein.

12



20.

21.

22.

23 (a)

(b)

(c)

24,

25.

26.

27.

28.

29.

The successful tenderer is bound to carry out any item of work necessary for the
completion of the job even though such items are not included in the quantities and
rates. Schedule of instruction in respect of such additional items and their quantities will
be issued in writing by the Architect with the prior consent in writing of the RGCB.

The successful tenderer must co-operate with the other contractors appointed by the
RGCB so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Architect/RGCB.

The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with the Specifications made by the Architects and also in compliance of the
requirement of the local public authorities and to the requirements of the Shedule of
Quantities and no deviation on any account will be permitted.

The successful tenderer for work should make his own arrangements to obtain all
materials required for the work.

The Contractor shall pay and bear the cost of loading and unloading and transporting the
same to the site as well as storage and all other charges and expenses whatsoever
required for the completion of the items of work.

Water and electricity required for the work shall be provided by the contactor at his
cost.

The tenderer shall have to use materials of the makes/manufacturers specified in the list
of materials of approved brand and/or manufacture contained in this tender form.

The contractor shall strictly comply with the provision of safety code annexed hereto.

I.S Code numbers wherever mentioned in the tender shall be the latest version of I.S
codes as on the date of opening Tenders.

The successful tenderer shall be required to submit the chart for the various activities
involved in this work including dependencies etc. and regularly monitor the progress of
construction accordingly.

The security deposit of the successful tenderer will be forfeited if he fails to comply with
any of the conditions of the Contract.

CONTRACTOR TO INFORM HIMSELF FULLY

The Contractor shall be deemed to have carefully examined the work and site conditions
including labour, the general and special conditions, the specifications, schedule and
drawings and shall be deemed to have visited the site of work to have fully informed
himself regarding the local conditions and carried out his own investigation to arrive at
the rates quoted in the tender. In this regard, he will be given necessary information
available with the Architects but without any guarantee about its accuracy.

13



30.

(a)

(i)

(ii)
(iii)
(b)

If the Contractor shall have any doubts as to the meaning of any portion of the general
conditions, or the special conditions or the scope of the work or the specifications and
drawings or any other matter concerning the contract he shall in good time, before
submitting his tender, put forth, the particulars thereof and submit them to the RGCB,
Thiruvananthapuram in writing in order that such doubts may be clarified authoritatively
in writing before tendering. Once a tender is submitted the matter will be decided
according to tender conditions in the absence of such authentic pre-clarification.

ERRORS, OMMISSIONS & DESCRIPTIONS

In case of errors, omissions and/or disagreement between written and scaled dimension
on the drawings or between the drawings and specifications etc the following order of
preferences shall apply.

Between actual scaled and written dimensions (or description) on a drawing the latter
shall be adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the latter shall be taken as correct.

Between the written description of the item in the specifications and the detailed
descriptions in the Bill of Quantities of the same item the latter shall be adopted.

In case of difference between the rates written in figures and words, the rate adopted
for working out the total amount of the item in the original tender form, shall be taken
as correct. In all other cases the correct rate would be that which is lower.

In all cases of omission and/or doubts or discrepancies in any item or specification a
reference shall be made to the Architects whose elucidation, elaboration or decision
shall be considered as authentic. The Contractor shall be held responsible for any errors
that may occur in the work through lack of such reference and precaution.

I/We hereby declare that |/We have read and understood the above instructions for
guidance of tenderers.

Witness : Signature of Tenderer
Date Address
SEAL

14



9(a)

5. SPECIAL CONDITIONS OF CONTRACT

Lump sum items will be paid for only as per actuals based on detailed measurements when
they are measurable or on details of labour and materials based on clause 4 below limiting
to the lump sum quoted by the contractor or the lump sum provided in sanctioned estimate
whichever amount is lower.

All items not included in the tender and agreement schedule will be classified as extra items
only.

The contractor shall be bound to carry out all extra items not provided for in the schedule
but found necessary during actual execution of work for proper completion of the Project.

Item of work not expressly or impliedly described in the scheduled plans or specifications
will be treated as ‘extras’. They will include only items of works which though highly
necessary for proper execution for the work and for its completion were not provided for in
the original contract.

The execution of extra item of work and payment therefore will be based on the following.
There shall be an order in writing to execute the extra item of work duly recommended by
the Architect or his authorized engineer and approved by the RGCB.

The rates for extra items of work shall be worked based on rates as approved by the
Architect and RGCB.

All sums found due to Government from the contractor, or by virtue of this agreement shall
be recovered from the contractor if so required by the respective departments.

RGCB will undertake wherever necessary to supply controlled materials and no claim for
extra payment on account of delay in the supply of controlled materials will be entertained.

When the rate quoted in figures and words disagree the rates quoted in words will be taken
for the purpose of the settlement of the contract and the contractor is bound to accept the
rates if awarded to him.

Terms of Payment

(1) 10% of the PAC as advance against Bank Guarantee on approval of the GA Drawings
with all required details. The Bank Guarantee is to be valid till the date of completion
of the work.

(2) 60%(total 70%) on Complete Material Delivery of the Kitchen Equipments at Site.

(2) 20% (total 90%) on completion of the work and issue of virtual completion
certificate.

(3) Balance 10% (total 100%) on receipt of all statutory approvals, testing and handing
over of the Equipments.

(4)  All payments are subject to deduction of Security Deposit and all other statutory
deductions.
In case different rates are quoted for same specification under identical working condition in
different parts of the schedule only the lowest quoted rates will be accepted.

15



10. All items should be carried out as per the relevant specification for the items in the BOQ,
with clarifications if any, by the architect.

11. The Contractor alone is responsible for the safety of his labourers and damages, if any
payable under workmen’s Compensation Act will be to his debit. He shall abide by the
conditions in all the relevant labour laws. All safety measures are to be ensured by the
Contractor; the RGCB shall not be responsible for any mis-happenings in the site due to the
negligence or otherwise of the Contractor’s workers.

12. Defects, if any noticed within 24 months from the date of virtual completion of the work will
be got rectified by the contractor in default of which this will be attended by the RGCB and
the cost made good from the Contractor.

13. The Contractor agrees that before final payment shall be made on the contract he will sign
and deliver to the Architect either in the measurement book or otherwise as demanded a
valid release and discharge from any and all claims and demands whatsoever for all matters
arising out connected with the contract provided that nothing in this Clause shall discharge
or release the Contractor from his liabilities under the Contract. It is further expressly
agreed that the Architect on supplying the final measurements Certificate need not be
bound by the preceding measurements and payments. The final measurements if any, of the
Architect shall be final conclusive and binding on the Contractor.

14. The Tender Notice shall form part of the Agreement

15. The date fixed by the RGCB for commencement and completion of works as entered in the
Agreement shall be strictly observed by the Contractor. One fourth of the work to be done
when one fourth of the whole time allowed for it has elapsed, one half of the work when
one half of the time allowed elapsed, and three fourth of the works when three fourth of
the time has elapsed. However, if due to unforeseen delay in design or construction the
above rate of progress could not be maintained the contractor may apply in writing to the
RGCB for modification of the rate of progress indicating the reason therefor. The Architect
may recommend to the RGCB, the modification in rate of progress within the limit of
extension of item as per clause (a) below:

16. The time for completion of the whole of the Facilities included in this contract shall be 2
(Two) months from the date of issue of letter of acceptance.

Stage | Details of activities Time Period Value of component
in %

1 Submission of detailed 7 " day 5%
Engineering drawings

2 Supply of all 30" day 75%
Units/Equipment

3 Completion of installation 45" day 90 %
of Equipments

4 Testing & Commissioning 60" day 100 %
of Equipments

5 Defects Liability period 24 months after satisfactory No value of
with free maintenance completion, successful commissioning | components

of works and operational acceptance
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17.

18.

19.

20.

21.

22.

23.

Extension of time of completion of work and fine:

If the contractor fails to maintain the required progress in terms of Clause 16 or to complete
the work on or before the contract or extended date of completion, he shall, without
prejudice to any other right to remedy, available under the law of the Government on
account of such breach, pay, as agreed compensation, the amount calculated at the rates
stipulated below that the progress remains below that specified in Clause 16 or that the
work remains incomplete.

Compensation : @ 1.5% per month of delay to be computed on per day basis for the value
of the work remaining to be done. Provided always that the total amount of compensation
for delay to be paid shall not exceed 10% of the tendered value of work remaining to be
done. The amount of compensation shall be adjusted against any sum payable to the
contractor.

The time allowed for the works as specified or the extended time granted in accordance
with these conditions shall be the essence of the contract. The execution of works shall
commence from such time period specified in the selection notice. If the contractor fails to
commence the work in the stipulated time, the RGCB will be at liberty to forfeit the earnest
money deposit and performance guarantee absolutely. On signing the contract, a “Time
and Progress Chart” shall be prepared and submitted by the contractor indicating the
various activities / items of work and their proposed programme of completion. The said
Programme on approval of RGCB shall be treated as part of the contract.

The Contractor has to engage and nominate required site staff during the duration of
the work and upto completion.

The method of measurements will be as per Bureau of Indian Standards.

All sums found due to the RGCB under or virtue of these presents shall be recoverable
first from the security furnished by the Contractor

The rates quoted by the Contractor shall be inclusive of all statutory taxes like Income
tax and contribution to Labour Welfare Fund etc. which will be recovered in the
prevailing rates. GST shall be dealt with as per existing rules.

Intending Tenderers are expected to inspect the site before tendering and ascertaining
the exact nature of the work to be done. No plea for extra rates of any kind over and
above the rates quoted by them will be considered.

24.The quantities provided for in the schedule may vary as per actual requirement and the

Contractor should be prepared to do any variation over the Schedule Quantities at
guoted rate for the work.
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COMMUNICATIONS FOR CONDUCT OF CONTRACT WORK
The following procedure for communication between RGCB and Contractor will be in force:

1. For day-to-day operations on technical Architect: Site Engineer
aspects, arrangement  of  works, Contractor
measurements, instructions in the field,
periodical reports etc

2. For more important aspects of the
Contract such as rescheduling of works,
defaults/ delays, negligence etc of
Contractor, submission of contract
certificates, requests for extra items,
finalization of rates therefore etc

RGCB: Project Manager
Architect: Site Engineer
Contractor

(Contractor shall give a
copy of his communication
to the Architect)

aspects, payment of bills, dispute etc. to the RGCB through the
Architect.

Contractor shall give a copy
of request to Engineer &
RGCB through Architects

4. Request (& further requests if warranted)
for Completion certificate

3. On Major issues involving financial?r The Contractor shall write

5. All bills for payment should be addressed to the RGCB and submitted through
the Architect.
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(a)

(b)

()

6. SAFETY CODE

The first aid appliances including adequate supply of sterlised dressings and cotton wool
shall be maintained in a readily accessible place.

An injured person shall be taken to a hospital without loss of time in cases where the
injury necessitates hospitalisation.

Hoisting machines and tackle if used in works, including their attachments, anchorage
and supports shall be in perfect condition.

Fire hazard items shall not be allowed near the working site.

Adequate safety measures against fire, theft etc will be taken by the firm/ supplier.

ACCIDENTS HOARDING LIGHTING —OBSERVATIONS WATCHMAN

It shall be the contractor’s sole responsibility to protect the public and his employees
against accident from any cause and shall indemnify the RGCB against any claims for
damages for injury to person or property, resulting from any such accidents and he shall
where the provisions of the Workmen’s Compensation Act - apply, take steps to properly
insure against any claims there under.

On the occurrence of an accident which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the death of
any such workmen the contractor shall within 24 hours of the happening of such
accident intimate in writing to the RGCB, the fact of such accident. The contractor shall
indemnify RGCB against all loss or damage sustained by RGCB resulting directly or
indirectly from his failure to give intimation in the manner aforesaid, including the
penalties or fines if any payable by RGCB as a consequence of RGCB’s failure to give
notice under the Workmen’s Compensation Act or otherwise conform to the said Act in
the regard to such accident.

In the event of an accident in respect of which compensation may become payable
under the Workmen’s Compensation Act VIII of 1973 such sum or sums of money as may
be, in the opinion of the RGCB shall be final in regard to all matters arising under this
clause. In such cases, the contractor shall bear the compensation payable and the
contractor shall indemnify the RGCB against such payments.
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7. DECLARATION BY TENDERER

hereby declare that | am not related to an Employee of the RGCB who is in charge of or having
control of this work. | agree that if at any stage it is provided that this declaration is untrue, the
Earnest Money/Security Deposit paid by me will be forfeited and the Contract entered will
stand cancelled. It is understood that the relationship with the RGCB Employee referred to
herein will be restricted to my Father, Mother, Son, Daughter, and Brother, Sister, Direct Uncle,
Nephew, Father-in-law, Mother-in-law, Brother-in-law, Sister-in-law and first Cousin of the
Employee concerned.

SIGNATURE OF THE TENDERER

Place:

Date:
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8. GENERAL CONDITIONS OF CONTRACT

1. Definition of Terms

In Construing these conditions, the specifications, Bill of Quantities and contract Agreement,
the following words shall have the meanings herein assigned to them except where the
subject or context otherwise requires.

(a)

(b)

RGCB: Shall mean the The Rajiv Gandhi Centre for Bio- technology and shall include
its assigns and successors.

(al) ‘“Consultant’ shall mean the Engineering Consultant appointed by the RGCB.

(a2) ‘Architect’ shall mean Architect Hafeez Contractor and lyer &Mahesh
consortium, Registered Architects & Approved Valuers, 15/1989 (7),
Narayana Towers, Vazhuthacaud, Thiruvananthapuram 695014.

(a3) ‘Engineer’ shall mean the Engineer of Architect and acting on behalf of the
Architect. He is empowered to issue instructions and such other orders, as he
may think fit to the Contractor within the scope of this contract for its proper
fulfillment, for taking of measurements of work, determining the quality of
works and recommend for payments on contract certificates under the
instructions of the Architect. Payments however, shall be made by the RGCB on
advice of Architects.

‘Contractor’ in the case of a Partnership firm

“Contractor” shall mean .........ccccceeveunnees and trading as partners in the name and style
(o] ST and having a place of business at......ccccceeevvvvvvieciiineecnene. and
shall include the partners for the time being of the said and the legal representatives
of a deceased partners.

‘Contractor’ in the case of Individual

“Contractor” shall mean Shri........ccccoeveveeciiineneeeene, trading in the Individual name
and style Of....coeeeeceeecececeeee, and shall include his heirs, and legal
representatives.

In the case of Company

“Contractor” shall mean.......cccece e eceeveevvieieccee e, a company incorporated under
company law. and having its registered office at ......cccc........ and shall include its
successors and assigns.
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(h)

(c)

(d)

(e)

(f)

(g)

‘Site’

Shall mean the site of the Contract works including any building and erections
thereon and any other land (inclusively) as aforesaid allotted by the RGCB for the
Contractor’s use

‘This Contract’ shall mean the Articles of Agreement, the Special Conditions, the
Conditions, the Appendix, the Bill of Quantities and Specification attached hereto
and duly signed.

‘Notice in writing ’or written notice shall mean printed characters sent (unless
delivered personally or otherwise proved to have been received) by registered post
to the last known private or business address or registered office of the addressee
and shall be deemed to have been received when in the ordinary course of post it
would have been delivered.

‘Act of Insolvency ‘shall mean any Act of Insolvency as defined by the Presidency
Towns insolvency Act, or the Provincial Insolvency Act or any Act amending such
original

‘Net Prices’ If in arriving at the contract amount, the Contractor shall have added to
or deducted from the total of the items in the Tender any sum, either as a
percentage or otherwise, then the net price of any item in the tender shall be the
sum arrived at by adding to, or deducting from the actual figure appearing in the
tender as the price of that item a similar percentage or proportionate sum provided
always that in determining the percentage or proportion of the sum so added or
deducted by the contractor the total amount of any Prime cost items and provisional
sums of money shall be deducted from the total amount of the tender. The
expression “net rates” or “net prices” when used with reference to the contract or
accounts shall be held to mean rates or prices so arrived at.

“The Works”shall mean at SUPPLY& INSTALLATION OF KITCHEN EQUIPMENTS
INCLUDING FIRE SUPPRESSION SYSTEM FOR AND EXHAUST BLOWER & FRESH AIR
SYSTEM HOSTEL BUILDING AT RAJIV GANDHI CENTRE FOR BIOTECHNOLOGY, AKKULAM,
TRIVANDRUM

for the RGCB as per the Bill of Quantities as provided herein. Words importing
persons include firms and corporations. Words importing the singular only also
include the plural and vice versa where the context requires.

Scope of Contract

The Contractor shall carry out and complete the said work in every respect in
accordance with this contract and with the directions of and to the satisfaction of the
Architect. The Architects may in his absolute discretion and from time to time issue
further drawings and / or written instructions, details directions and explanations
which are hereafter collectively referred to as “Architect’s Instructions” in regard to.

(a) The variation or modification of the design, quality or quantity of works or the

addition or omission or substitution of any work.

(b) Any discrepancy in the drawing or between the Bill of Quantities and / or

Drawings and / or specification.

22



(c) The removal from the site of any material brought thereon by the Contractor
and the substitution of any other materials therefore.

(d) The removal and/ or re-execution of any works executed by the Contractor.
(e) The dismissal from the works of any persons employed thereupon.
(f) The opening up for inspection of any work covered up.

(g) The amending and making good of any defects

The contractor shall forthwith comply with and duly execute any work as per Architect’s
instructions provided always that verbal instructions, directions and explanations given
to the Contractor or his representative upon the works by the Architect shall, if involving
a variation, be confirmed in writing by the Contractor within seven days, and if not
dissented from in writing within a further seven days by the Architect, such shall be
deemed to be Architect’s instructions within the scope of the Contract.

Drawings & Bill of Quantities & Agreement :

The Contract shall be executed in triplicate and the Architect, the RGCB and the
Contractor shall be entitled to executed copy each for their use. The Contractor on the
signing hereof shall be furnished by the Architects free of cost one copy of each of the
said drawings and of the specification and one copy of all drawings on the works and the
Architect or his representative shall at all reasonable time have access to the same.
Before the issue of the final certificate to the contractor he shall forthwith return to the
architect all drawings and specification.

Contractor to provide everything necessary at his cost:

The Contractor shall provide at his cost everything necessary for the proper execution of
the works according to intent and meaning of the Drawings and Bill of Quantities taken
together with whether the same may or may not be particularly shown or described
therein provided that the same can reasonably be inferred there from and if the
Contractor finds any discrepancy in the drawings or between the drawings, and Bill of
Quantities, he shall immediately and in writing refer same to the Architect who shall
decide which is to be followed.

Authorities, Notices, Patents:

The Contractor shall conform to the provisions of any Act of the Legislature relating to
the works, and to the regulations and bye-laws of any authority, and of any water,
electric supply and other companies and/ or authorities with whose systems the
structure is proposed to be connected, and shall, before making any variations from the
drawings or specifications that may be necessitated by so conforming, give to the
architect written notice, specifying the variation proposed to be made and the reason
for making it and apply for instructions thereon. In case the Contractor does not within
ten days receive such instructions he shall proceed with the work conforming to the
provisions, regulations, or bye-laws in question, and any variations so necessitated shall
be reported to the RGCB.

The Contractor shall bring to the attention of the Architect all notices required by the
said Acts, regulations or bye-laws to be given to any authority and pay to such authority
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10.

or to any public office of all fees that may be properly chargeable in respect of the
works, and lodge the receipts with the Architect for arranging reimbursement, if so
provided for in the contract.

The Contractor shall indemnify the RGCB against all claims in respect of patent rights,
and shall defend all actions arising from such claims, and shall himself pay all royalties,
license fees, damages, cost and charge of all and every sort that may be legally incurred
in respect thereof.

Setting out of Works:

The Contractor shall set out the works and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
during the progress of the works or within a period of two years from the completion of
the works, the contractor shall, if so required, at his own expense rectify any such error
to the satisfaction of the Architect.

Materials & Workmanship to conform to descriptions

All materials and workmanship shall so far as procurable of the respective clients
described in the Bill of Quantities and / or specifications and in accordance with the
Architect’s instructions and shall upon the request of the Architect, furnish him with all
invoices, account, receipts and other vouchers to prove that the materials comply
therewith. The Contractor shall at his own cost arrange for and/or carry out test of any
materials which the Architects may require.

Contractors Superintendence and representative on the works:

The Contractor shall give all necessary personal superintendence during the execution of
the works, and as long thereafter as the Architect may consider necessary until the
expiry of the “Defects Liability Period”. The Contractor shall also during the whole time
the works are in progress employ a competent qualified and experienced Engineer (with
suitable supporting staff) who shall be constantly in attendance at the works while the
men are at work. Appointment of such contractor’s personnel should be informed to
Architect and the RGCB. Any directions, explanations, instructions or notices given by
the Architect to such representative shall be held to be given to the Contractor.

Dismissal of workmen:

The Contractor shall on the advice of the Architect/RGCB immediately dismiss from the
work any person employed thereon by him who may, in the opinion of the Architect, be
incompetent or misconduct himself and such persons shall not be again employed on
the works without the permission of the Architect/RGCB.

Access to work:

The RGCB, the Architect and their respective representatives shall at all reasonable
times have free access to the work and / or to the workshops, factories or other places
where materials are lying or from which they are being obtained and the Contractor
shall give every facility to the RGCB, the Architect and their representatives necessary
for inspections and examination and test of the materials and workmanship. No person
not authorized by the RGCB or the Architect except the representatives of public
authorities shall be allowed on the works at any time.
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11.

12.

13.

14.

15.

Assignment & sub-letting:

The whole of the works included in the contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or under-let the contract or
any part/share thereof or any interest therein without the prior written consent of the
RGCB and no undertaking shall relieve the Contractor from the full and entire
responsibility of the contract or from active superintendence of the works during their
progress.

Bill of Quantities:

The Bill of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the standard Method of Measurement. Any error in description or in
quantity or in omission of items from the Bill of Quantities shall not vitiate this contract
but shall be rectified and the value thereof, as ascertained by the architect, shall be
added to or deducted, from the rectification of errors, if any, shall be allowed in the
Contractor’s Schedule of Rates.

Sufficiency of Bill of Quantities:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of Bill of Quantities, tender for the works and of the prices
stated in the Bill of Quantities and/or the schedule of rates and prices, which rates and
prices shall cover all his obligations under the Contract, and all materials and things
necessary for the proper completion of the works.

Measurement of work:

The Architect may from time to time intimate to the Contractor and the RGCB that he
requires the works to be measured, and the Contractor shall forthwith attend or send a
qualified agent to assist the Architect or his Engineer in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of
them.

Should the Contractor not attend or neglect or omit to send such Agent then the
measurement taken by the Architect or his Engineer shall be taken in accordance with
the Mode of Measurements detailed in the specifications.

The Contractor or his agent may at the time of measurement take such notes and
measurements as he may require.

All authorized extra works, omissions and all variations made with the Architects’
knowledge, and sanctioned by him in writing shall be included in such measurements.

Prices for extras etc. ascertainment of

The contractor may, when authorized , and shall, when directed, in writing by the
Architects with the approval of the RGCB add to, omit from or vary the works shown
upon the drawings, or described in the specification, or included in the Bill of Quantities,
but the contractor shall make no addition, omission or variation without such
authorization or direction. A verbal authority or direction by the Architects shall, if
confirmed by them in writing within seven days, be deemed to have been given in
writing. Prices shall be fixed on rates approved by the Architect.
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16.

17.

18.

19.

20.

Unfixed materials when taken into account to be property of the RGCB

Where in any certificate (of which the contractor has received payment), the Architect
has included the value of any unfixed materials intended for and/or placed on or
adjacent to the works such materials shall become the property of the RGCB and they
shall not be removed except for use upon the works, without the written
authority of the Architect. The contractor shall be liable for any loss of, or damage to,
such materials.

Removal of improper work

The Architect shall, during the progress of the works has power to order in writing from
time to time the removal from the works within such reasonable time or times as may
be specified in the order, of any materials which in the opinion of the Architect are not
in accordance with the specifications or the instructions of the Architect, the
substitution of proper materials, and the removal and proper re-execution of any work
execution of any work executed with materials or workmanship not in accordance with
the drawings and specification or instructions and the Contractor shall forthwith
carryout such order at his own cost. In case of default on the part of the Contractor to
carry out such order, the RGCB shall have the power to employ and pay other persons to
carry out the same, and all expenses consequent thereon, or incidental there to, as
certified by the Architect shall be borne by the Contractor or may be deducted by the
RGCB from any moneys due, or that may become due, to the Contractors.

Defects after virtual completion:

Any defect, shrinkage, settlement or other faults which may appear within the “Defects
Liability Period” within 24 months after the virtual completion of the works, arising in
the opinion of the Architect from materials or workmanship not in accordance with the
Contract, shall upon the directions in writing of the Architect, and within such
reasonable time as shall be specified therein, be amended and made good by the
Contractor at its own cost and in Case of default the RGCB may employ and pay other
persons to amend and make good such defects at the risk and cost of the contractor.

Certificate of Virtual Completion & Defects Liability Period:

The works shall not be considered as completed until the Architect has certified in
writing that they have been virtually completed. The Defects Liability Period of 24
months shall commence from the date of such certificates.

Insurance in respect of damages to persons and Property:

The Contractor shall be responsible for all injury or damage to persons, animals or
things, and for all damage to property, which may arise from any act or omission on the
part of the Contractor or any sub-contractor or any nominated sub-contractor or any of
their employees. The contractor shall insure the works against all risk(CAR) for a value of
10% above the PAC in the joint name of the RGCBs and the contractor and deposit the
policy with the RGCB.
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21.

22.

23.

24,

Date of Commencement and completion

The contractor shall be allowed admittance to the site on the ‘Date of Commencement’
stated in the Appendix hereto, or such date as may be specified by the Architect
and he shall thereupon and forthwith begin works and shall regularly proceed with and
complete the same (except such painting or other decorative work as the Architect may
desire to delay) on or before the ‘Date of Completion’ stated in the Appendix subject
nevertheless to the provisions for extension of time herein after contained.

Cancellation of Contract for non-completion in original / extended time.

If the contractor fails to complete the works by the date stated in the Appendix or
within any extended time and the Architect certifies in writing that in his opinion the
same ought reasonably to have been completed the RGCB may take action to issue
notice and terminate the contract at the risk and cost of the contractor.

Delay & extension of time

If in the opinion of the Architect the works be delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighboring RGCBs or public authorities
arising otherwise than through the Contractor’s own default or (d) by the works or
delays of other Contractors or Tradesmen engaged or nominated by the RGCB or the
Architect and not referred to in the Bill of Quantities and/ or Specifications or (e) by
reason of Architect’s instructions as per Clause 2 hereof or (f) by reason of civil
commotion, local combination of workmen or strike or lockout affecting any of the
building trades or (g) in consequence of the Contractor not having received in due time
necessary instructions from the Architect for which he shall have specially applied in
writing or (h) from other cause which the Architect may certify as beyond the control of
Contractor or (i) in the event, the value of the work exceed the value of the Priced Bill of
Quantities owing to variation, the Architect may with previous approval in writing of the
RGCB make a fair and reasonable extension of time for completion of the Contract
works. In case of such strikes or lockout the contractor shall immediately give written
notice thereof to the Architect but the Contractor shall nevertheless constantly use his
endures to prevent delay and shall do all that may reasonably be required to the
satisfaction of the Architect to proceed with work. This period of extension will be over
and above the grace period allowed as per special conditions of contract.

Failure by Contractor to comply with Architect’s instruction

If the Contractor after receipt of written notice from the Architect requiring compliance
within ten days fails to comply with such further drawing and / or Architect’s instruction
with the RGCB may employ and pay other persons to execute any such Architects work
whatsoever that may be necessary to give effect thereto, and all costs incurred in
connection therewith shall be recoverable from the contractor by the RGCB on the
Certificate of the Architect as a debt or may be deducted by him from any moneys due
to the Contractor.
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25.

Termination of Contract by the RGCB:

If the Contractor being an individual or a firm commits any “act of insolvency” or shall be
adjudged an Insolvent or being an incorporated company shall have an order for
compulsory winding up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the court and the official Assignee or the
Liguidator in such acts of insolvency or winding up, as the case may be, shall be unable
within seven days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the Architect that he is able to carry out and fulfill the contract and to give
security therefore, if so required by the Architect.

Or if the Contractor (when an individual, firm or incorporated Company) shall suffer
execution or other process of court attaching property to be issued against the
Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the RGCB first
had and obtained.

Or shall charge or encumber this contract or any payments due or which may become
due to the Contractor hereunder.

Or if the Architect shall certify in writing to the RGCB that the contractor.
(i) Has abandoned the Contract, or

(ii) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for fourteen days after receiving
from the Architect notice to proceed or

(iii)  Has failed to proceed with the works with such due diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or

(iv)  Has failed to remove materials from the site or to pull down and replace work for
seven days after receiving from the Architect written notice that the said
materials or work were condemned and rejected by the Architect under these
conditions, or

(v) Has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by the contract to be observed and performed by the
Contractor for fourteen days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same.

Then and in any way of the said cases the RGCB may, notwithstanding any previous
waiver, after giving fourteen days notice in writing to the Contractor, terminate the
contract, but without thereby affecting the powers of the Architect or the obligations
and liabilities of the Contractor, the whole of which shall continue in force as fully as if
the contract had not been so terminated, and as if the works subsequently executed had
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26.

27

been executed by or on behalf of the Contractor. And further, the RGCB by his
agents or servants may enter upon and take possession of the works and all plants,
tools, scaffoldings, sheds, machinery steam and other power utensils and materials lying
upon the premises or the adjoining lands or roads, and use the same as his own property
or may employ the same by means of his own servants and workmen in carrying on and
completing the works or by employing any other contractor or other person or persons
to complete the works, and the contractor shall not in any way interrupt or do any act,
matter or thing to prevent or hinder such other contractor or other person or persons
employed for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Architect
shall give a notice in writing to the contractor to remove his surplus materials and plant,
and should the contractor fail to do so within a period of 14 days after receipt thereof by
him, the RGCB may sell the same by public auction, and give credit to the Contractor for
the net amount realised. The Architect shall thereafter ascertain and certify in writing
under his hand what (if anything) shall be due or payable to or by the RGCB, for the
value of the said plant and materials so taken possession of by the RGCB and the
expense or loss which the RGCB shall have been put to in procuring the works to be
completed and the amount, if any, owing to the contractor and the amount which shall
be so certified shall thereupon be paid by the RGCB to the Contractor or by the
Contractor to the RGCB, as the case may be, and the Certificate of the Architect shall be
final and conclusive between the parties.

Termination of Contract by Contractor:

If the payment of the amount payable by the RGCB under Certificate of the Architect
shall be in arrears and unpaid for sixty days after notice in writing and requiring payment
of the amount as aforesaid shall have been given by the Contractor to the RGCB, or if the
RGCB interferes with or obstructs the issue of any such certificate, or if the RGCB shall
repudiate the Contract, or if the works be stopped for three months under the order of
the Architect or the RGCB or by an injunction or other order of any court of law, then
and in any of the said cases the Contractor shall be at liberty to terminate the Contract
by notice in writing to the RGCB, through the Architect, and he shall be at liberty to
terminate the Contract by notice in writing to the RGCB, through the Architect, and he
shall be entitled to recover from the RGCB, payment of all works executed.

In arriving at the amount of such payment the net rates contained in the Contractor’s
original tender shall be followed or where the same may not apply valuation shall be
made in accordance with Clause 16 hereof.

Payment Mode & Procedure

(a) No work will be paid for unless thoroughly good and fully in accordance with the

specifications and should due to inadvertence bad work be passed and paid for, it will
nevertheless be perfectly competent for the RGCB to strike the same out of the account
at any future time and recover the value at any date previous to or at the time of
granting the final certificate.
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(b)

(c)

Interim contract certificates are subject to any later adjustments that may be deemed
necessary at the discretion of the RGCB and shall not create a liability to him to pay for
variations of work not specifically accepted by him.

No certificate of the RGCB nor any sum paid shall affect or prejudice his rights against
the Contractor or release him of his contractual obligations or be interpreted as approval
of the materials supplied or works done.

Procedure for preparation and submission of contract certificates and other Bills for payment

Contract Certificate: When the Contractor has carried out works to such extent to justify calling
for an interim contract certificate referred as ‘RA Bills’ as per the provisions of the contract, he
shall proceed to prepare and submit for payment papers in the following manner.

All papers should carry the name of work the date of the measurement recording, the contract
no., chronological serial no. of the contract, page numbers should be serially marked.

(a)
1.

Measurements

The measurements shall be recorded by the Architect’s Engineer jointly with Contractors
authorized representative and record them directly in the Measurement Books and shall
be signed at the end of each session of measurement or the day’s work as the case may
be, by both the parties (Architect’s Engineer and the Contractor). Initials of the Engineer
with date should be put on every page. The measurements are to be check measured by
another senior level Engineer of the Architect.

The M.book shall be in the custody of the Engineer of the Architect.

Extra or deviated items as claimed by the Contractor shall not be recorded in the M.book
until they are approved by the competent authority.

The Contractor shall then prepare his detailed bill, in quadruplicate in the name of the
RGCB (Original, duplicate & quadruplicate) based on the certified measurements, and
the accepted rates applicable for each item. There shall be an abstract of the value of
works measured for each appendix. The quantities given herein shall be the total upto
date quantities. The deduction to be made such as Security Deposit, Income tax, Sales
tax, Labour Welfare Fund, advances already made on earlier bills, cost of materials if any
issued etc. will be made and the net amount will be arrived at. These together with
Photostat copy of accepted ‘Measurements’ sheets along with the M.book shall be
submitted to the Architect with a covering letter addressed the RGCB. He will retain the
guadruplicate for his reference. A copy of the covering letter should be sent to the
RGCB.

The Architect shall then process the bill making correction, if any, required and forward
the original and one copy to the RGCB for payment.

The RGCB shall verify the bills, incorporate necessary corrections, wherever deemed
necessary, get it audited and arrange for the payment. Payment shall be by cheques and
pay orders.

Extra items, which are not ordered in writing by the RGCB, should not be included in the
measurements.
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28. Certificate of Payments:

29.

30.

31.

32.

a)

b)

c)

d)

The Architect shall have power to withhold any Certificate if the works or any parts
thereof are not being carried out to his satisfaction.

The Architect may by any Certificate make any correction in any previous Certificate
which shall have been issued by him.

No payment shall be made to the Contractor if the Contractor fails to insure the works
and keep them insured till the issue of the Virtual Completion Certificate.

Payments upon the Architect’s Certificate shall be made within the periods named in the
Appendix as “Period for honour of Certificates” after such Certificates have been
delivered to the RGCB.

Arbitration will not be a means to settle any dispute arising in the context.

Right of Technical Scrutiny:

The RGCB shall have a right to cause a technical examination of the works by any of the
persons or organizations as appointed by the RGCB and all bills of the contractor
including all supporting vouchers, abstracts etc of all bills. If as a result of this
examination or otherwise any sum is found to have been over paid or over certified it
shall be lawful for the RGCB to recover the sum from any payment due to the contractor
for this work or any other work or works being carried out by the contractors elsewhere
under the RGCB.

RGCB entitled to recover compensations paid to workmen

If, for any reason, the RGCB is obliged, by virtue of the provisions of the workmen’s
compensation Act, 1923, or any statutory modification or re-enactment thereof to pay
compensation to a workman employed by the contractor in execution of the works, the
RGCB shall be entitled to recover from the contractor the amount of compensation so
paid, without prejudice to the rights of the RGCB under the said Act. The RGCB shall be
at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due to the contractor. The RGCB shall not be bound to contest
any claim made against it under the said Act, except on the written request of the
contractor and upon his giving to the RGCB full security to the satisfaction of the RGCB
for all costs for which the RGCB might become liable in consequence of contesting such
claim.

Abandonment of works:

If at any time after the acceptance of the tender, the RGCB shall, for any reasons
whatsoever not require the whole works or any part of the works to be carried out, the
Architect shall give notice in writing to the contractor who shall have no claim to any
payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the whole works.

Return of Surplus materials:
Surplus of any material issued by the RGCB, shall be returned at the end of the contract,
in good condition failing which the cost there of will be recovered.
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33.

34,

Right of RGCB to terminate Contractin the event of death of contractor if individual
Without prejudice to any of the rights or remedies under this contract, if the contractor,
being an individual, dies the RGCB shall have the option of terminating the contract
without incurring any liability for such termination.

Force Majeure

Any Failure or delay in the performance by either party hereto of its obligations
under his contract shall not constitute a breach thereof or give rise to any claims for
damages if, and to the extent that it is caused by occurrences beyond the control of
the party affected, namely, acts of God, floods, explosions, wars, riots, storms,
earthquakes, insurrection, epidemic or other natural disasters. The party so affected
shall continue to take all actions reasonably within its power to comply as far as
possible with its obligations under this Contract. The affected party shall promptly
notify the other party after the occurrence of the relevant event and shall use every
reasonable effort to minimize the effects of such event and act in all good faith with
due care and diligence.

In the event of the effect of force majeure continuing beyond the period of one
hundred and eight (180) days, the parties shall mutually decide whether or not to
terminate this contract. In the event of termination of contract, the contractor shall
be paid for the work done and which has been accepted and certified by Architect
and shall not assert any additional claims against the Client.
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9. TECHNICAL SPECIFICATIONS

SPECIFICATION OF MATERIALS

STAINLESS STEEL TABLE TOPS

A. Where SS tops are called for they will be of not less than 16GA, 304 Grade SS 18/8
Ni-Cr. finished in satin finish, with all resulting edges rounded with no burrs or other
excess material left. Where Splashes are mentioned, they are to be turned up 150
mm and returned 25mm at 45 degree to wall and turned down 12mm, with all
exposed ends closed.

B. Tops will be sound deadened properly and to be reinforced underneath with
32x32x3mm thick Mild Steel angle framework reinforcing outside edge.

UNDER SHELVINGS

A. Where under shelving is specified, under shelves will be made of 18GA. SS. All
shelving will be turned down on all sides approximately 40mm and in 12mm in
channel shape, with resulting corners cut out to fit contour of leg. Shelving will be
welded to legs and will be close fitting between tubular leg support and foot.

B. Under shelving will be reinforced underneath with 32x32x3mm thick Mild Steel
angle framework reinforcing outside edge.

LEGS

All legs to be constructed on 38mm dia No. 16GA SS 304 Grade, 18/8 Ni-Cr. tubing cold
drawn, annealed and pickled spaced not more than 1800mm CC. All legs will be uniform
in finish.

FEET

All legs will be provided with adjustable Nylon bullet feet, having an integrally formed
shaft, with a minimum adjustment of approximately 40mm. Feet will be close fitting
between tubular leg support and foot

LEG CROSS BRACING

All leg cross bracing, where required are to be constructed on 25mm dia 16G SS pipe.
All cross bracing to run horizontal between all legs, approximately 150 mm above floor,
unless otherwise specified. All joints will be welded around entire perimeter, forming
complete seal, with all weld ground and finished. Such cross brace to be reinforced by
diagonal section of tubing and set not less than 150mm out at each side.

SINKS & DRAINBOARDS
All sinks and drains boards will be constructed of 16GA SS unless otherwise specified,
with all joints neatly welded, ground and polished smooth. All front and free standing
edges to be turned out 12mm @45° and turned down 50mm and in 12mm. Raised front
and ends of drain board are to be level with adjacent equipment and is not to follow
pitch of drain board.
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10.SPECIAL CONDITIONS FOR EQUIPMENTS

Dimensions and other measurements given in these documents and drawings should be
deemed as approximate only.

The successful tenderer should in the first instance, depute a competent man to study
the drawings and details at site, take accurate measurement of all details and other
requirements, prepare drawings and get these approved by the Architect before
commencing the work. If any co-ordination with other agencies are required for
information or otherwise, this person should request for such, in writing and get them
clarified before finalizing the drawings.

Payment shall be made for the various parameters as actually measured on completion
of work.

No claim for compensation for damage or replacement or other items supplied
incorrectly fabricated shall be entertained on any account

All materials and services shall satisfy ISI specifications, samples of these must be
furnished and got approved by the Architect.

The details mentioned above are indicative and the contractor has to include all
standard features and safety devices in the scope of supply. All such details shall be
clearly enumerated in their Tender.

The Bidder should have proper service and maintenance facility at Trivandrum.
5.01 The Bidder should have proper service and maintenance facility at Trivandrum

5.02 Sufficient stock of essential spare parts shall be ensured at such maintenance
facility

5.03 The Bidder/Contractor has to assure availability of spare parts supply for the
equipments supplied for a minimum period of 20 years from the date of supply.
No plea of obsolescence will be entertained during this period for any non-
availability of spare parts and consequent down time.

5.04 Down Time:

(a) Response time of fault-repair calls shall be 12 hours or less and actual repair
time shall not exceed 24 hours. For any period in excess, due intimation shall
be given in advance.

(b) Power rating (motor etc.) and standard projected power consumption shall be
specified by the bidder for each equipment quoted for
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10

BAIN-MARIES-ELECTRIC

Bain Marie top will have the cut out to receive specified number of containers.

Cut out will have 12 mm raised border in order to hold the pans properly. Pans will be
inserted in a water chamber made out of 18G SS and insulated properly with 2 layers of
asbestos insulation. Water chamber will have the provision for water inlet & drain outlet
connected with ball lever valve. Bottom of units for electric operation will be furnished
with immersion heating elements. Complete with control knob, thermostatic sleeve and
dial setting for temperature desired. False bottom to be constructed to clear immersion
heating element.

BURNERS

Wherever cooking ranges are mentioned, LP & HP Burners will be of ‘Standard’ make
and with needle valve & one number pilot burner for each unit. All the gas ranges will
have proper air vents at rear and both sides.

OVENS
Where ever ovens are mentioned, will be of Electric operated with temperature
indicator, thermostatic control, Spring loaded door and Glass wool insulation

REFRIGERATOR/ FREEZER

All the refrigerators/freezers will have a temperature range of -10°C to 0°C for freezers
and 0°C to 10°C for Refrigerators with Digital control. Compressor will be of Kirloskar
make and with PUF insulation all around. The Doors will spring loaded with Pad lock
arrangement. Each compartment will have 2 No SS adjustable rod shelf.
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11. PREAMBLE TO SHEDULE OF QUANTITIES FOR
SUPPLY, INSTALLATION, TESTING AND COMMISSIONING

OF KITCHEN EQUIPMENTS

Introduction

The works shall be executed in accordance with the Drawings, Designs and Specifications,
to satisfy the objects and requirements intended by the RGCB.

General

The contractor shall furnish all labour, materials, equipment, tools appurtenances, services
and temporary work to provide and complete the Supply, installation, testing and
commissioning of kitchen equipment work all in perfect working order to the satisfaction of
the RGCB/Consultants, supply authorities and all concerned authorities whose permissions
are necessary.

All Builders work in connection with supports, brackets etc.

Cutting openings, chases etc. in floors, walls and ceilings for installation and making good,
after all trades are in position.

The Kitchen Equipment installation shall be complete in all respects and any item not
included in the specification but essential for installation and functioning of the Kitchen
Equipment system shall be deemed to be included in the scope of the specification
whether specifically mentioned in the Technical and General Specifications or not.

In the interest of standardization the RGCB reserves the right of selecting particular types
and makes of materials and accessories and the contractor shall provide materials and
accessories of the particular make if so required.

The Contractor has to include for all requirements such as scaffolding, making
openings/grouting, welding, jointing materials, gaskets, nuts, bolts, screws, paint etc.

The RGCB reserves the right to award any or all the work to any agency.

This Schedule shall be fully priced and the extension and totals duly checked. The rates for
all items shall be written in INK. The entries under amount column shall be rounded off to
the nearest rupees.

No alteration whatsoever is to be made to the description of the items in the Schedule of
Quantities unless such alteration is authorized in writing by the RGCB. Any such alterations,
notes or additions, unless authorised in writing shall be disregarded when the priced offer
is considered.

In the event of an error occurring in the amount column of the Schedules, as a result of
wrong extension of unit rate and quantity, the unit rate quoted by the tenderer shall be
regarded as firm and the extensions shall be amended on the basis of rates. The unit rates
shall be furnished in words also to avoid ambiguity.
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All errors in totaling the amount column and in carrying forward totals shall be corrected

Unless otherwise stated all measurements shall be taken in accordance with Bureau of
Indian Standard latest revisions/additions

Any error(s) in description or in quantity or omission of items from the contract schedule
shall not vitiate this contract but shall be corrected and deemed to be a variation required
by the RGCB.

Storage and security of the contractor’s materials and also RGCB’s material and equipment,
while in contractor’s custody shall be the responsibility of the contractor.

Water and electricity required for the installation and commissioning of the
Kitchen equipment shall be provided at one point by the RGCB, on chargeable basis

Drawings and Data

Within two weeks of placement of order/letter of intent contractor shall furnish the
following drawings/data for perusal by RGCB.

a) General arrangement drawing of the equipment’s showing plan,
elevations, sectional views, mounting details, foundation plans, weights etc. details
of Motor(s) and other major components.

b) Single line diagram, if necessary

c) Drawing showing Layout details, clearances

d) Bill of materials

e) Descriptive technical catalogues, characteristic curves and technical

particulars of all the various equipments offered.

Paint and finish

All metal work shall be properly cleaned and treated to inhibit rust and corrosion and
applied with one coat of ready mix type zinc chromate primer and two coats of synthetic
enamel paint as per shade approved by Architect. If surrounding atmosphere is specified as
corrosive in Data Sheets the finishing paint shall be corrosion resisting for the type of
atmosphere specified.

Painting by powder coating process shall be done wherever required as per specification
The Bidder should have proper service and maintenance facility at Trivandrum.
5.01 The Bidder should have proper service and maintenance facility at Trivandrum

5.02 Sufficient stock of essential spare parts shall be ensured at such maintenance
facility

5.03 The Bidder/Contractor has to assure spare parts supply for the Kitchen Equipment
supplied for a minimum period of 20 years from the date of supply. No plea of
obsolescence will be entertained during this period for any non-availability of
spare parts and consequent down time.
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Documents mutually complementary

The several documents forming the Contract are to be complementary to one another and
in case of ambiguities/discrepancies the same shall be explained and clarified by the RGCB
who shall clarify to the contractor in what manner the work is to be carried out.

Instruction during execution

The Consultants shall issue further drawings, details, directions and explanation collectively
referred to as “Site Instructions” in regard to:

Variation for modification of the design, quality or quantity of works as addition or
omission or substitution of any work.

Any discrepancies in the drawings or between the Schedule of Quantities and/or
specifications/or drawings.

Removal from the site of any material brought by the Contractor and substitution by any
other materials.

The dismissal from work of any person employed thereupon
Removal/re-examination of any work executed.
Opening up for inspection of any work covered up.

Oversight on the part of the Engineer/his assistant to disapprove any defective work or
material shall not prejudice the RGCB/consultant thereafter to disapprove such work or
material and to order pulling down, replacement, removal, breaking up or reconstruction.

The contractor shall make his own arrangements for the engagement of all labour and shall
be responsible for regulation of their service conditions, work conditions, in conformity
with all Acts, Regulations, Rules or order of competent authority under relevant laws in
force during the pendency of the contract.

Contractor shall indemnify the RGCB from all claims relating to the workers/staff/sub-
contractor/salaries, wages, overtime, leave provident fund, medical facilities, gratuity,
bonus or any other claim as applicable and stipulated in any statutory provision, rules or
order of competent authority.

All materials so far as procurable shall be of reputed make in the category of manufacture,
bear the stamp of quality of the B.l.S wherever applicable. The contractor shall furnish
upon the request of RGCB/Consultants documentary proof, test certificates etc relevant to
such materials.

Pricing

a) Rate quoted shall include making openings or chases, grouting, welding, and
making good the same to rough ground as directed by Engineer-in-charge.

b) Reinforcement work and water proofing work shall not be damaged. Repairing of

the same if demanded due to any damages shall be got done by the specialised
agencies engaged for the work, at the risk and cost of the party responsible for
such damages.
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c) On completion of erection, the contractor shall clean all the equipment
thoroughly and inspect the entire installation for correctness of alignment,
completeness of installation and furnish report on completion and completeness
of erection. Thereafter pre-commissioning tests such as insulation readings,
running and load tests etc shall be conducted and results furnished to the
Architect.

Entire works including material supplied by the RGCB for erection by the contractor shall be
insured at contractor’s cost in the joint names of the RGCB and contractor, and the policy
deposited with the RGCB, before commencement of the work.

Safety Earthing
Entire earthing shall be done with copper strip/copper wire of various sizes as specified.

All equipment not intended to be live shall have an effective connection to earth in
accordance with Indian Electricity Rules and 1S:3043.

14.00 Scope of Work

14.01 The Tenderers should note that they have to carry out rectification of all defects,
wherever necessary without any charge during the defect liability period of 24
(Twenty Four) months from the date of Virtual Completion.

14.02 The quoted rated shall remain firm for the period of 60 (Sixty) days from the date of
opening of the priced Bid; and the SITC work has to be completed in all respects
within 2 (Two) months, as specified.

14.03 Material and workmanship shall be strictly as per tender specification. Approved
makes of materials are to be used.
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12. LIST OF DRAWINGS

Drawing No. RGCB /HB/KD/01 KITCHEN MEP COORDINATED LAYOUT
Drawing No.1/4 CIVIL_DETAILS

Drawing No.2/4 PLUMBING_DETAILS

Drawing No.3/4 KITCHEN ELECTRICAL_LAYOUT
Drawing No.4/4 EQUIPMENT_DETAILS
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NOTE.

1. Do not scale off this drawing.
2. All dimensions are in CM unless
noted otherwise
3. All dimensions to be checked on site N 6\
before commencement of any works. \9 5
4. The contractor must submit fully detailed shop
drawing for all aluminium works along with samples
for sections, colours and glazing for Eng. Approval.

5. Any architectural detail not shown on drawing either
to be clarified before the agreement or to be
carried out as instructed by the Architect at no extra cost.

6. Architect has all the rights to provide any
construction drawings and details to be executed at site.

7. Builders work in connection with A/C, Electrical,
installations, plumbing are part of the main contract.

8. All concrete surface hardeners, coating materials,
sound insulation treatment, joinery and aluminium
works to be applied by approved specialists
APPLICATORS/ SUBCONTRACTORS.

9. Exact locations of pits, trenches and under ground
structural elements to be finalized at site.

10. Waterproofing of substructure to be done as
specified on structure drawing

11. All plaster is sand cement spray
plaster or equivalent quality manual application.

P L' 12. All exposed wall and free standing columns in the
PSD S T parking area to be protected by rubber crash guard
and to be installed 500mm above SSL upto 1500mm
M W 110)(70 (to Engineer approval).
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NOTE.

1. Do not scale off this drawing.

2. All dimensions are in CM unless
noted otherwise

3. All dimensions to be checked on site
before commencement of any works.

4. The contractor must submit fully detailed shop
drawing for all aluminium works along with samples
for sections, colours and glazing for Eng. Approval.

5. Any architectural detail not shown on drawing either
to be clarified before the agreement or to be
carried out as instructed by the Architect at no extra cost.

6. Architect has all the rights to provide any
construction drawings and details to be executed at site.

7. Builders work in connection with A/C, Electrical,
installations, plumbing are part of the main contract.

8. All concrete surface hardeners, coating materials,
sound insulation treatment, joinery and aluminium
works to be applied by approved specialists
APPLICATORS/ SUBCONTRACTORS.

9. Exact locations of pits, trenches and under ground
structural elements to be finalized at site.

10. Waterproofing of substructure to be done as
specified on structure drawing

1

[

. All plaster is sand cement spray
plaster or equivalent quality manual application.

12. All exposed wall and free standing columns in the
parking area to be protected by rubber crash guard
and to be installed 500mm above SSL upto 1500mm
(to Engineer approval).

@)\
iy

ELECTRICAL DETAILS

IP-66 - SINGLE PHASE/6A @ 2400mm & CONTROL @ 1200MM FFL
IP66 - SINGLE PHASE/16A @1200MM HT FROM FFL ON WALL.

IP66 - THREE PHASE/32A @1200MM HT. FROM FFL ON WALL.

STARTER FOR EXHAUST & FRESH AIR @ 1500 MM HT FROM FFL.
TO BE PROVIDED BY CUSTOMER . (IP 66 RATED)

SINGLE PHASE PREVENTOR @ 1500 MM HT FROM FFL.
TO BE PROVIDED BY CUSTOMER. (IP 66 RATED)

NOTE: ALL THE POINTS ARE AT ABOVE MENTIONED HEIGHTS
UNLESS SPECIFIED ON THE LAYOUT
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